



**Locust Road Phase III Engineering
RFQ ADDENDUM ONE
Date of Addendum: 06/08/2018**

RFQ #18144

NOTICE TO ALL POTENTIAL RESPONDENTS

The Request for Qualifications (RFQ) is modified as set forth in this Addendum. The original RFQ Documents and any previously issued addenda remain in full force and effect, except as modified by this Addendum, which is hereby made part of the RFQ. Respondent shall take this Addendum into consideration when preparing and submitting its Qualifications.

1.0 - PROPOSAL SUBMITTAL DEADLINE

The Qualifications submittal deadline remains the same and is not changed by this Addendum.

2.0 - RFQ

Item	Section	Description of Change
2.1	Page 1 – Cover Sheet	Replace Engineer Interview dates July 9 th - July 20 th with July 9th – July 11th .
2.2	Page 5 – RFQ Timetable	Replace Engineer Interviews dates July 9 th - July 20 th with July 9th – July 11th .
2.3	Village's Website	https://www.wilmette.com/government/bids-RFQs/ The pre-final plans, specifications and cost estimates are now available on the Village's website.

3.0 – QUESTIONS AND ANSWERS

The following questions and answers are provided as a matter of information to clarify issues raised about the RFQ. To the extent that changes to the RFQ are required based on the questions received, the RFQ has been modified as noted above in the RFQ section of this Addendum.

Item	Questions and Answers
	None noted at this time.



**Locust Road Phase III Engineering
RFQ ADDENDUM ONE
Date of Addendum: 06/08/2018**

RFQ #18144

4.0– INFORMATION

The following item(s) are provided as a matter of information only to all respondents and do not modify or become part of the Proposal.

Item	Description
	None noted at this time.